STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGSALS | SSUED 18

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

12/ 03/ 03
01- 296204
01- LAK-20-12.2/13.6

HB1

ENG NEERS EST

RAS

Bl D TOTAL

3, 355, 021. 00

3, 480, 159. 40

3,524,813.55

3,624,329.90

3, 831, 206. 50

BI D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

IN LAKE COUNTY I N AND NEAR NI CE

FROM 0.1 KM EAST OF LUCERNE CUTOFF

Bl D245
PAGE 1
12/ 04/ 03

CONTRACT CODE 'B '

TO 0.1 KM VWEST OF SAYRE AVENUE

98 CONTRACT | TEMS

CONTI NUOUS LEFT TURN LANE

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

4, 600, 000

3,802, 000. 00 AMOUNT UNDER

Bl DDER | D

16. 0%

TOTAL NUMBER OF WORKI NG DAYS

446, 979. 00

FEDERAL Al D ACST- P020- (130) E
PH- P020- (130) E

110

PERCENT UNDER EST 11.76

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

ARGONAUT CONSTRUCTCRS

P O BOX 639
SANTA ROSA CA 95402

NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004
PETALUVA CA 94955- 6004

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

JOHN N PETERSEN | NC

P O BOX 3549
EUREKA CA 95502

GH LOTTI CONSTRUCTI ON COVPANY
I NC
246 CHI LOTTI AVENUE

SANTA ROSA CA 95407

707 542-4862
00171432

FAX 707 542-3210

707 763-2891
00357560
FAX 707 765-6417

831 724-1011
00000089
FAX 831 768-4021

707 443-5661
00333874
FAX 707 733-5659

707 585-1221
00644515

FAX 707 585-1601



01- 296204
01- LAK-20-1
12/ 03/ 03

3,970, 916. 15

4,127,713.00

1

7

BALDW N CONTRACTI NG COVPANY
I NC

4509 SKYWAY DR

MARYSVI LLE CA 95901

KIEWT PAC FI C CO

P O BOX 1769
VANCOUVER WA 98668

530 742-5141
00091712
FAX 530 742-3916

360 693-1478
00433176
FAX 360 693-5582

Bl D245
PAGE 2
12/ 04/ 03



01- 296204
01- LAK-20-1
12/ 03/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

12/ 04/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

ACL
POVONA CA

A J VASCONI
CONCCRD CA

APPLY A LI NE
REDDI NG CA

ATLAS TREE
SANTA RCSA CA

CALI FORNI A GREENS
NEWCASTLE CA

M BUMGARNER
LI VERMORE CA

M KE BROMN ELECTRI C
COTATI CA

| TEMS 53 AND 54 ( PARTI AL)

| TEM 85

| TEM5S 55, 58, 59, 71 AND 73

| TEM5S 86 THRU 91

CLEARI NG

| TEM5 4 AND 35 THRU 46

I TEM5 13 THRU 15, 75 AND 80 THRU 85

| TEM5S 92 THRU 97

PONDARCSA ENG NEERI NG AND ENVI RONMENTAL | TEM 2 ( PARTI AL)

REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

I TEMS 6, 10, 17, 23, 25, 60, 61 AND 76 THRU 79



01- 296204
01- LAK-20-1
12/ 03/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
12/ 04/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA

ATLAS TREE SURCERY
SANTA ROSA CA

BENCO BRI DGES
ELK GROVE CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CALI FORNI A GREENS
NEWCASTLE CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA

ELI JAH ELECTRI CAL
MODESTO CA

FORCE TRAFFI C SERVI CE
EXETER CA

MBI
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG ( PARTI AL)

TREE REMOVAL

STRUCTURAL CONCRETE ( PARTI AL)

COLD PLANE ASPHALT

EROSI ON CONTRCL

STRI PI NG

SI GNS AND MARKERS

ELECTRI CAL AND LI GHTI NG

CONSTRUCT!I ON AREA SI GNS, TRAFFI C CONTROL ( PARTI AL)

METAL BEAM GUARD RAI L AND FENCI NG

CHANGEABLE MESSAGE BOARDS



01- 296204
01- LAK-20-1
12/ 03/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

12/ 04/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

W NDSOR FUEL COVPANY
W NDSOR CA

Bl DDER | D NAME AND ADDRESS

PAVEMENT REI NFORCI NG FABRI C

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ANRAK CORPORATI ON
SACRAMENTO CA

APEX FENCE
ANDERSON CA

CALI FORNI A GREENS
NEWCASTLE CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONTRUCTI ON AREA SI GNS | NC
NEWCASTLE CA

M KE BROMN ELECTRI C
COTATI CA

ASPHALT CONCRETE DI KE ( PARTI AL)

COLD PLANE ( PARTI AL)

VETAL BEAM GUARD RAI L

EROSI ON CONTRCL

STRI PI NG AND MARKI NGS

CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND MARKERS

ELECTRI CAL



01- 296204
01- LAK-20-1
12/ 03/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

12/ 04/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

BOBBI E MACK GRI NDI NG CO
VI SALI A CA

CALI FORNI A GREENS | NC
NEWCASTLE CA

CAMBLI N STEEL SERVI CE
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CUSTOM ROCK
CARLSBAD CA

ELI JAH ELECTRI CAL
MODESTO CA

FORCE TRAFFI C CONTRCL SERVI CES
EXETER CA

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI L AND FENCI NG

GRI NDI NG

ERCSI ON CONTRCL

REBAR

STRI PI NG

STONE COLORATI ON

LI GHTI NG

TRAFFI C CONTROL ( PARTI AL)



01- 296204 Bl D245

01- LAK-20-1 PAGE 7

12/ 03/ 03 12/ 04/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A B S L CONSTRUCTI ON GRI NDI NG ( PARTI AL)

HAYWARD CA
A C DI KE COVPANY ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG ( PARTI AL)
LI NCOLN CA
AAM GO SUPPLY COWPANY Pl PE SUPPLY
REDDI NG CA
APPLY A LI NE STRI PI NG
REDDI NG CA
ATLAS TREE TREE CLEARI NG
SANTA RCSA CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
CONSTRUCTI ON AREA SI GNS ROADSI DE SI GNS AND OBJECT MARKERS
NEWCASTLE CA
ELI JAH ELECTRI CAL ELECTRI CAL
MODESTO CA
FORCE TRAFFI C CONTRCL CONSTRUCT!I ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
EXTER CA
M BUMGARNER | NC FENCI NG, TERM NAL SYSTEM CONCRETE BARRI ER

LI VERMORE CA

M BUMGARNER | NC METAL BEAM GUARD RAI L
LI VERMORE CA
CONTI NUED ON NEXT PAGE



01- 296204
01- LAK-20-1
12/ 03/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

12/ 04/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

NI TTA CONSTRUCTI ON
LOOM S CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

THOVAS AND PRATT
EL SOBRANTE CA

W NDSOR FUEL
W NDSOR CA

Bl DDER | D NAME AND ADDRESS

EROSI ON CONTRCL

CRASH CUSHI ONS

WATER PCLLUTI ON PLAN

PAVI NG FABRI C

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

ANRAK
SACRAMENTO CA

APEX FENCE
ANDERSON CA

CALI FORNI A GREENS
NEWCASTLE CA

CONSTRUCTI ON AREA SIGNS | NC
NEWCASTLE CA

QUI MJ CONTRACTI NG
DI XON CA

CONTI NUED ON NEXT PAGE

SHOULDER BACKI NG AND ASPHALT CONCRETE DI KE

CCOLD PLANI NG

FENCI NG METAL BEAM GUARD RAI L AND CABLE RAI LI NG

ERCSI ON CONTRCL

SI GNS

UNDERGROUND UTI LI TI ES



01- 296204 Bl D245

01- LAK-20-1 PAGE 9

12/ 03/ 03 12/ 04/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SONOVA ENG NEERI NG STRUCTURE EXCAVATI ON, BACKFI LL, CONCRETE GUTTER AND BARRI ER
SANTA RCSA CA
W BRARLLY ELECTRI C LI GHTI NG
NOVATO CA
VESTERN O L AND SPREADI NG PAVEMENT REI NFORCI NG FABRI C AND TACK

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 A C CURBS I NC ASPHALT CONCRETE DI KE
FAI RFI ELD CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
REDDI NG CA
BENCO BRI DGES REBAR AND CONCRETE
ELK GROVE CA
CONSTRUCTI ON AREA SI GNS | NC SI GNAGE
NEWCASTLE CA
ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
NI TTA CONSTRUCTI ON | NC ERCSI ON CONTRCL

LOOM S CA



01- 296204 Bl D245

01- LAK- 20- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
12/ 03/ 03 12/ 04/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 530 10. 00 5, 300. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7, 000. 00* 7. 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
4 031913 TEMPORARY EROSI ON CONTROL ( BONDED FI BER KG 420 6. 00 2.520. 00
MATRI X)
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2, 000. 00 4, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 175, 000. 00* 175, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 10, 000. 00 20, 000. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 110 93. 00 10, 230. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 321. 4285 4. 500. 00
11 150206 ABANDON CULVERT EA 1 600. 00 600. 00
12 150305 OBLI TERATE SURFACI NG MR 220 3.50 770. 00
13 150608 REMOVE CHAI N LI NK FENCE M 13 42.00 546. 00
14 (S) 031914 REMOVE TERM NAL SYSTEM EA 1 300. 00 300. 00
15 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 110 30. 00 3, 300. 00
16 150668 REMOVE FLARED END SECTI ON EA 1 80. 00 80. 00
17 150742 REMOVE ROADSI DE SI GN EA 37 60. 00 2, 220. 00
18 150805 REMOVE CULVERT M 340 35. 00 11, 900. 00
19 150820 REMOVE | NLET EA 3 650. 00 1, 950. 00
20 150821 REMOVE HEADWAL L EA 16 350. 00 5. 600. 00
21 150846 REMOVE CONCRETE PAVEMENT MR 40 15. 00 600. 00
22 152255 RESET MAI LBOX EA 7 175. 00 1, 225. 00
23 152320 RESET ROADSI DE SI GN EA 4 195. 00 780. 00
24 031915 RECONSTRUCT SEWER TERM NAL CLEANOUT EA 3 500. 00 1, 500. 00
25 152390 RELOCATE ROADSI DE SI GN EA 10 225. 00 2, 250. 00
26 152400 ADJUST SEWER CLEANOUT TO GRADE EA 1 250. 00 250. 00
27 152440 ADJUST MANHOLE TO GRADE EA 25 325. 00 8, 125. 00
28 031916 ADJUST COVPRESSED Al R RELI EF VALVE EA 1 335. 00 335. 00
MANHOLE TO GRADE
29 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 19, 000 1.50 28, 500. 00
30 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 60, 000. 00* 60, 000. 00
31 190101 ROADWAY EXCAVATI ON VB 15, 600 28. 00 436, 800. 00
32 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 680 40. 00 27, 200. 00
33 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 810 90. 00 72, 900. 00
34 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 630 38. 00 23, 940. 00
35 (S) 031917 CO R MAT ( ERCSI ON CONTROL) MR 610 10. 00 6. 100. 00



01- 296204 Bl D245

01- LAK- 20- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
12/ 03/ 03 12/ 04/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
36 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 8 251. 00 2, 008. 00
37 (S) 203014 FI BER ( EROSI ON CONTROL) KG 5, 840 .75 4, 380. 00
38 (S) 031918 BONDED FI BER MATRI X ( EROSI ON CONTROL) KG 420 5. 65 2,373. 00
39 (S) 031919 WEED CONTROL MAT MR 130 100. 00 13, 000. 00
40 (S) 203021 FI BER ROLLS M 820 9.50 7, 790. 00
41 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 5,730 .50 2, 865. 00
42 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON' CONTROL) EA 2 800. 00 1, 600. 00
43 (S) 032134 PURE LI VE SEED (CO R MAT) KG 9 30. 00 270. 00
44 (S) 032136 PURE LI VE SEED KG 290 47.50 13, 775. 00
( ERCSI ON CONTROL - TYPE D)
45 (S) 032135 PURE LI VE SEED ( BONDED FI BER MATRI X) KG 32 20. 00 640. 00
46 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 400 4.55 1, 820. 00
47 260201 CLASS 2 AGGREGATE BASE VB 8, 940 60. 00 536, 400. 00
48 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 120 262. 00 31, 440. 00
49 390153 ASPHALT CONCRETE ( TYPE A) TONN 13, 300 64. 00 851, 200. 00
50 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 1, 420 70. 00 99, 400. 00
51 393001 PAVEMENT REI NFORCI NG FABRI C MR 4,930 1. 50 7, 395. 00
52 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 310 18. 00 5, 580. 00
AREA)
53 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 820 5. 20 4, 264. 00
54 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 20 6. 85 137. 00
55 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 266 600. 00 159, 600. 00
56 510314 CLASS 4 CONCRETE (BACKFI LL) VB 36 230. 00 8, 280. 00
57 (F) 510535 M NOR CONCRETE ( HEADWALL) VB 12 1, 600. 00 19, 200. 00
58 (F) 511055 CONCRETE SURFACE TEXTURE MR 171 120. 00 20, 520. 00
59 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 21, 765 2.00 43, 530. 00
60 566011 ROADSI DE SI GN - ONE POST EA 30 245. 00 7, 350. 00
61 566012 ROADSI DE SIGN - TWD POST EA 8 425. 00 3, 400. 00
62 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 1 150. 00 150. 00
EXI STI NG POST
63 620909 450 MM ALTERNATI VE Pl PE CULVERT M 310 170. 00 52, 700. 00
64 620913 600 MVl ALTERNATI VE Pl PE CULVERT M 75 285. 00 21, 375. 00
65 620924 900 MV ALTERNATI VE Pl PE CULVERT M 77 475. 00 36, 575. 00
66 664016 450 MM CORRUGATED STEEL Pl PE M 21 400. 00 8, 400. 00
(2.77 MM THI CK)
67 705044 450 MM STEEL FLARED END SECTI ON EA 3 265. 00 795. 00
68 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 265. 00 530. 00
69 707133 900 MV PRECAST CONCRETE PI PE | NLET M 6 900. 00 5, 400. 00



01- 296204 Bl D245

01- LAK- 20- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
12/ 03/ 03 12/ 04/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
70 721009 ROCK SLOPE PROTECTI ON VB 42 250. 00 10, 500. 00
(FACI NG, METHOD B)
71 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 1.2 600. 00 720. 00
72 729010 ROCK SLOPE PROTECTI ON FABRI C MR 140 2.75 385. 00
73 731517 M NOR CONCRETE ( GUTTER) VB 6 820. 00 4, 920. 00
74 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 821 5. 00 4. 105. 00
75 800382 CHAIN LI NK FENCE (TYPE CL-0. 9, M 13 160. 00 2. 080. 00
VI NYL- CLAD)
76 820107 DELI NEATOR ( CLASS 1) EA 62 42. 00 2, 604. 00
77 820112 MARKER ( CULVERT) EA 20 36. 00 720. 00
78 031920 H GHWAY POST MARKER EA 3 55. 00 165. 00
79 820151 OBJECT MARKER ( TYPE L-1) EA 2 55. 00 110. 00
80 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 110 83. 00 9, 130. 00
81 (S) 839521 CABLE RAI LI NG M 65 54. 00 3. 510. 00
82 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 000. 00 4. 000. 00
83 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 1 5. 500. 00 5. 500. 00
84 (S) 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 1 500. 00 500. 00
85 839704 CONCRETE BARRI ER ( TYPE 60D) M 65 275. 00 17, 875. 00
86 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 200 35. 00 7. 000. 00
87 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 5,210 . 60 3. 126. 00
( SPRAYABLE)
88 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,220 1.50 6, 330. 00
89 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 76 3. 00 228. 00
90 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 470 .50 1, 735. 00
(BROKEN 10.98 M - 3.66 M
91 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 690 3.50 2, 415. 00
92 (S) 860461 LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 12, 000. 00* 12, 000. 00
93 (S) 860462 LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 28, 000. 00* 28, 000. 00
94 (S) 860463 LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 26, 000. 00* 26, 000. 00
95 (S) 860464 LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 14, 000. 00* 14, 000. 00
96 (S) 860465 LI GHTI NG ( LOCATI ON 5) LS LUMP SUM 16, 000. 00* 16, 000. 00
97 (S) 860466 LI GHTI NG ( LOCATI ON 6) LS LUMP SUM 16, 000. 00* 16, 000. 00
98 999990 MOBI LI ZATI ON LS LUMP SUM 224, 900. 00* 224, 900. 00

TOTAL 3, 355, 021. 00
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01- 296204
01- LAK-20-1
12/ 03/ 03

60000.
343200.
85000.
85050.
28350.
9668.
5080.
4088.
2604.
8580.

SUMMAR

42,

Y

OF

RE MA I

5400.
320000.
34400.
8250.
3500.
1300.
2200.
1430.
300.
3190.
100.
2035.
22100.
945.
8480.
1080.
1575.
780.
10350.
1850.
565.
14000.
560.
43700.
42000.
436800.
34000.
147420.
25830.
5978.
2008.
4146.
2373.
11960.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

10. 00 5300
7, 000. 00* 7000
9, 000. 00~ 9000
6. 00 2520
900. 00 1800
6, 000. 00* 6000.
250, 000. 00* 250000.
9, 000. 00 18000.
68. 00 7480.
190. 00 2660.
1, 700. 00 1700.
4.00 880.
76. 00 988.
300. 00 300.
30. 00 3300.
100. 00 100.
100. 00 3700.
120. 00 40800.
300. 00 900.
400. 00 6400.
23.00 920.
160. 00 1120.
375. 00 1500.
800. 00 2400.
400. 00 4000.
250. 00 250.
500. 00 12500.
700. 00 700.
1.75 33250.
60, 000. 00* 60000.
25.00 390000.
65. 00 44200.
150. 00 121500.
55. 00 34650.
10. 00 6100.
260. 00 2080.
1.00 5840.
6. 00 2520.
66. 00 8580.

Bl D245
PAGE 13
12/ 04/ 03
FI FTH
Bl D AMOUNT
8. 00 4240
7, 000. 00* 7000
21, 000. 00O* 21000
5. 65 2373
1, 150. 00 2300
3, 600. 00* 3600
53, 000. 00* 53000
33, 000. 00 66000
124.00 13640
175. 00 2450
960. 00 960
7.00 1540
42.00 546
300. 00 300
29.00 3190
240. 00 240.
75. 00 2775
128. 00 43520
585. 00 1755
440. 00 7040
28.00 1120
530. 00 3710
185. 00 740
1,075. 00 3225
185. 00 1850
440. 00 440
545. 00 13625
1,120.00 1120
4.70 89300.
60, 000. 00* 60000
26. 00 405600.
215. 00 146200
60. 00 48600
37.00 23310.
9. 80 5978.
251. 00 2008
.75 4380.
5. 65 2373.
92. 00 11960



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

01- 296204
01- LAK-20-1
12/ 03/ 03

554280.
28200.
877800.
105080.
8134.
10850.
9840.
600.
198968.
5220.
21600.
59850.
39177.
6000.
3800.
150.
79050.
39375.
53900.
10920.
1140.
760.
7980.
5670.
822.
560.
4200.
2463.
2054.
2170.
700.
105.

SUMMAR

Y

320.

682.
215.
800.
300.

200.
475.
150.
280.
283.
583.
265.
390.
390.
530.
125.
675.

3.
990.
160.

35
35

35.

OF

RE MA I

482760.
38400.
877800.
100820.
14790.
5580.
2870.
70.
181412.
7740.
21600.
51300.
34824.
6000.
3800.
150.
86800.
21225.
44891.
5565.
1170.
780.
9180.
5250.
810.
420.
5940.
1847.
2080.
2170.
700.
105.

NI NG B

| DDERS
FOURTH
AMOUNT

10. 00 8200
.50 2865
800. 00 1600
30. 00 270
55. 00 15950
20. 00 640
1.60 640.
58. 00 518520.
350. 00 42000.
64. 00 851200.
84. 00 119280.
2.50 12325.
15. 00 4650.
3.50 2870.
3.50 70.
600. 00 159600.
125. 00 4500.
400. 00 16800.
325. 00 55575.
1.80 39177.
325. 00 9750.
400. 00 3200.
150. 00 150.
190. 00 58900.
360. 00 27000.
520. 00 40040.
150. 00 3150.
250. 00 750.
250. 00 500.
300. 00 7800.
110. 00 4620.
500. 00 600.
2.00 280.
820. 00 4920.
3.00 2463.
220. 00 2860.
35.00 2170.
38. 00 760.
45. 00 135.

Bl D245
PAGE 14
12/ 04/ 03
FI FTH
Bl D AMOUNT
9.40 7708
.50 2865
800. 00 1600
30. 00 270
48. 00 13920
20. 00 640.
1.60 640.
69. 00 616860.
280. 00 33600.
76. 00 1010800.
78. 00 110760.
1.80 8874.
27.00 8370.
9. 40 7708.
9.40 188.
700. 00 186200.
260. 00 9360.
1, 600. 00 19200.
395. 00 67545.
1.70 37000.
200. 00 6000.
475. 00 3800.
150. 00 150.
355. 00 110050.
525. 00 39375.
670. 00 51590.
245. 00 5145.
480. 00 1440.
480. 00 960.
770. 00 4620.
160. 00 6720.
1,175.00 1410.
3.00 420.
1, 000. 00 6000.
2.00 1642.
158. 00 2054.
35.00 2170.
35.00 700.
35.00 105.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97

98
TOT

01- 296204

01- LAK-20-1
12/ 03/ 03
SECOND
BI D AMOUNT

35. 00 70. 00
83. 00 9130. 00
54. 00 3510. 00
2, 000. 00 4000. 00
5, 500. 00 5500. 00
500. 00 500. 00
300. 00 19500. 00
42.00 8400. 00
.50 2605. 00
.80 3376. 00
1.65 125. 40
. 65 2255. 50
3.00 2070. 00
11, 000. 00* 11000. 00
27,504. 00* 27504. 00
25, 000. 00* 25000. 00
13, 000. 00* 13000. 00
16, 000. 00* 16000. 00
16, 000. 00* 16000. 00
250, 000. 00* 250000. 00
3, 480, 159. 40

SUMMARY OF REMAI
THI RD
Bl D AMOUNT

35.00 70.

83. 00 9130.

54.00 3510.

2, 000. 00 4000.

5, 500. 00 5500.

500. 00 500.

190. 00 12350.

42.00 8400.

.50 2605.

. 80 3376.

1.65 125.

. 65 2255.

3.00 2070.

11, 000. 00* 11000.

27,504. 00* 27504.

25, 000. 00* 25000.

13, 000. 00* 13000.

16, 000. 00* 16000.

16, 000. 00~ 16000.

92, 000. 00* 92000.

3,524,813.55

NI NG BI DDERS

FOURTH
Bl D AMOUNT

40. 00 80.
80. 00 8800.
50. 00 3250.
1, 800. 00 3600.
5, 500. 00 5500.
500. 00 500.
170. 00 11050.
42.00 8400.
.50 2605.
. 80 3376.
1.65 125.
. 65 2255.
3.00 2070.
9, 000. 00* 9000.
40, 000. 00* 40000.
24, 000. 00* 24000.
11, 000. 00~ 11000.
20, 000. 00* 20000.
13, 000. 00~ 13000.
328, 000. 00* 328000.
3,624, 329. 90

Bl D245
PAGE 15
12/ 04/ 03
FI FTH
Bl D AMOUNT
35.00 70.
83. 00 9130.
54.00 3510.
2, 000. 00 4000.
5, 500. 00 5500.
500. 00 500.
245. 00 15925.
35.00 7000.
. 60 3126.
1.50 6330.
3.00 228.
.50 1735.
3.50 2415.
15, 000. 00* 15000.
15, 000. 00* 15000.
28, 000. 00* 28000.
15, 000. 00* 15000.
7,500. 00* 7500.
14, 000. 00* 14000.
225, 770. 00* 225770.
3, 831, 206. 50



01- 296204 Bl D245

01- LAK-20-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 16
12/ 03/ 03 12/ 04/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT Bl D AMOUNT

1 21.00 11130. 00 12. 00 6360. 00

2 3, 070. 00* 3070. 00 5, 000. 00* 5000. 00

3 31, 240. 00* 31240. 00 12, 000. 00~ 12000. 00

4 8. 63 3624. 60 6.75 2835. 00

5 2,370. 00 4740. 00 1, 000. 00 2000. 00

6 5, 920. 00* 5920. 00 10, 000. 00* 10000. 00

7 303, 040. 00* 303040. 00 336, 000. 00* 336000. 00

8 10, 770. 00 21540. 00 12, 500. 00 25000. 00

9 115. 00 12650. 00 85. 00 9350. 00
10 750. 00 10500. 00 350. 00 4900. 00
11 1, 540. 00 1540. 00 2,000. 00 2000. 00
12 5. 00 1100. 00 10. 00 2200. 00
13 77.00 1001. 00 100. 00 1300. 00
14 300. 00 300. 00 300. 00 300. 00
15 30. 50 3355. 00 30. 00 3300. 00
16 200. 00 200. 00 350. 00 350. 00
17 75. 00 2775. 00 75. 00 2775. 00
18 155. 00 52700. 00 60. 00 20400. 00
19 510. 00 1530. 00 380. 00 1140. 00
20 510. 00 8160. 00 700. 00 11200. 00
21 88. 00 3520. 00 25.00 1000. 00
22 250. 00 1750. 00 100. 00 700. 00
23 190. 00 760. 00 185. 00 740. 00
24 2, 050. 00 6150. 00 3, 000. 00 9000. 00
25 190. 00 1900. 00 185. 00 1850. 00
26 300. 00 300. 00 1, 000. 00 1000. 00
27 530. 00 13250. 00 1, 000. 00 25000. 00
28 1, 090. 00 1090. 00 1, 100. 00 1100. 00
29 1.40 26600. 00 7.50 142500. 00
30 43, 930. 00* 43930. 00 60, 000. 00* 60000. 00
31 15. 00 234000. 00 32.00 499200. 00
32 150. 00 102000. 00 30. 00 20400. 00
33 105. 00 85050. 00 35.00 28350. 00
34 92. 00 57960. 00 30. 00 18900. 00
35 15. 90 9699. 00 6. 50 3965. 00
36 640. 00 5120. 00 675. 00 5400. 00
37 .70 4088. 00 1.00 5840. 00
38 6. 20 2604. 00 5. 00 2100. 00
39 67.00 8710. 00 66. 00 8580. 00




01- 296204 Bl D245

01- LAK-20-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 17

12/ 03/ 03 12/ 04/ 03
| TEM SI XTH SEVENTH

BI D AMOUNT Bl D AMOUNT

40 10. 65 8733. 00 12. 00 9840. 00
41 .60 3438. 00 . 60 3438. 00
42 1, 450. 00 2900. 00 900. 00 1800. 00
43 45. 00 405. 00 300. 00 2700. 00
44 42.10 12209. 00 60. 00 17400. 00
45 32.00 1024. 00 105. 00 3360. 00
46 2.21 884. 00 4.00 1600. 00
47 88. 00 786720. 00 64. 00 572160. 00
48 340. 00 40800. 00 700. 00 84000. 00
49 75. 00 997500. 00 70. 00 931000. 00
50 85. 00 120700. 00 72.00 102240. 00
51 2.40 11832. 00 2.00 9860. 00
52 37.10 11501. 00 30. 00 9300. 00
53 6. 00 4920. 00 3. 40 2788. 00
54 21.00 420. 00 3.40 68. 00
55 840. 00 223440. 00 748. 00 198968. 00
56 150. 00 5400. 00 150. 00 5400. 00
57 1, 280. 00 15360. 00 1, 200. 00 14400. 00
58 460. 00 78660. 00 350. 00 59850. 00
59 2.45 53324. 25 2.00 43530. 00
60 200. 00 6000. 00 200. 00 6000. 00
61 480. 00 3840. 00 475. 00 3800. 00
62 150. 00 150. 00 150. 00 150. 00
63 265. 00 82150. 00 200. 00 62000. 00
64 360. 00 27000. 00 350. 00 26250. 00
65 410. 00 31570. 00 400. 00 30800. 00
66 280. 00 5880. 00 275. 00 5775. 00
67 310. 00 930. 00 475. 00 1425. 00
68 310. 00 620. 00 475. 00 950. 00
69 1, 020. 00 6120. 00 1, 000. 00 6000. 00
70 150. 00 6300. 00 205. 00 8610. 00
71 1, 190. 00 1428. 00 1, 000. 00 1200. 00
72 5.20 728. 00 7.00 980. 00
73 1, 290. 00 7740. 00 1, 404. 00 8424. 00
74 6. 00 4926. 00 2.00 1642. 00
75 220.00 2860. 00 200. 00 2600. 00
76 35. 00 2170. 00 35.00 2170. 00
77 35.00 700. 00 35.00 700. 00
78 35. 00 105. 00 35.00 105. 00




01- 296204 Bl D245

01- LAK-20-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 18
12/ 03/ 03 12/ 04/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT Bl D AMOUNT
79 35. 00 70. 00 35.00 70. 00
80 82. 00 9020. 00 80. 00 8800. 00
81 51. 00 3315. 00 50. 00 3250. 00
82 1, 830. 00 3660. 00 1, 800. 00 3600. 00
83 5, 580. 00 5580. 00 5, 500. 00 5500. 00
84 510. 00 510. 00 500. 00 500. 00
85 290. 00 18850. 00 241. 00 15665. 00
86 43. 00 8600. 00 42.00 8400. 00
87 .51 2657. 10 .50 2605. 00
88 .81 3418. 20 1.00 4220. 00
89 1.70 129. 20 2.00 152. 00
90 . 66 2290. 20 1.00 3470. 00
91 3.04 2097. 60 3. 00 2070. 00
92 16, 015. 00* 16015. 00 21, 000. 00* 21000. 00
93 16, 015. 00* 16015. 00 37, 015. 00* 37015. 00
94 29, 930. 00* 29930. 00 22,212. 00* 22212.00
95 16, 015. 00* 16015. 00 10, 382. 00* 10382. 00
96 17, 250. 00* 17250. 00 18, 542. 00* 18542. 00
97 20, 510. 00* 20510. 00 12, 942. 00* 12942. 00
98 135, 000. 00* 135000. 00 410, 000. 00* 410000. 00

TOT 3,970, 916. 15 4,127,713.00



